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The specific products the Contractor shall submit to the U.S. Department of Energy (DOE), the type of 

action DOE will perform, the associated DOE response time, and the date/timeframe that the Contractor 

is required to submit the product over the life of the contract are summarized below. Contract deliverables 

specific to each task order will be specified in the task order and are subject to the same response time 

provisions and DOE action definitions specified below. 

The DOE response time for Contract deliverables shall be 30 days unless otherwise specified in Table J, 

Deliverables List, the applicable task order, or other agreement such as a Partnering Agreement. Upon 

DOE approval or acceptance, with no further action required by the Contractor, the Contractor can make a 

claim for applicable fee. Omission of applicable deliverables from Table J, Deliverables List, or the 

applicable task order does not affect the obligation of the Contractor to submit required deliverables 

pursuant to this section or other sections of this Contract.  

The DOE action is defined as: 

 Approve – The Contractor shall provide the deliverable to DOE for review and approval. DOE will 

review the deliverable and provide comments in writing. DOE will discuss the comments with the 

Contractor and the Contractor shall provide written responses. The Contractor shall rewrite the 

document to incorporate DOE mandatory comments and resubmit for DOE approval. Once approved 

by DOE, the deliverable shall be placed under change control, and no changes shall be made without 

DOE approval. 

 Concur – The Contractor shall provide the deliverable to DOE for review and concurrence. DOE will 

review the deliverable and provide comments in writing. DOE will discuss the comments with the 

Contractor and the Contractor shall provide written responses. The Contractor shall rewrite the 

document and resubmit for DOE concurrence. Upon receipt of DOE concurrence, the Contractor shall 

process the document as appropriate. 

 Review – The Contractor shall provide the deliverable to DOE for review and comment. DOE will 

have the option to review the information and provide comment. The Contractor shall respond to 

written comments. 

 Information – The Contractor shall provide the deliverable for information purposes only. DOE will 

have the option of reviewing the information and providing comments. Such comments do not require 

resolution under the Contract. 
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Table J-7 

Deliverables List 

 

Deliverable 

Number Deliverable 

DOE 

Deliverable Due 

Contract 

Section/Requirement Action 

Response 

Time 

1.  Annual Contractor Salary-

Wage Increase Expenditure 

Report 

Information  Annually H.4, Employee 

Compensation: Pay and 

Benefits 

2.  List of top 5 most highly-

compensated executives and 

their total cash compensation 

Review  At NTP and at the 

time of any 

subsequent change 

to their total cash 

compensation 

H.4 Employee 

Compensation: Pay and 

Benefits 

3.  Annual Report of 

Compensation and Benefits 

in iBenefits 

Information  Annually not later 

than March 1 of 

each year 

H.4 Employee 

Compensation: Pay and 

Benefits 

4.  Proposed major 

compensation program 

design changes 

Approve  Prior to 

implementation 

H.4 Employee 

Compensation: Pay and 

Benefits 

5.  Variable pay 

programs/incentives 

Approve  Prior to 

implementation 

H.4 Employee 

Compensation: Pay and 

Benefits 

6.  Compensation Increase Plan 

(CIP) 

Approve  If and when criteria 

specified in H.4 is 

not met 

H.4 Employee 

Compensation: Pay and 

Benefits 

7.  Notification of planned 

increases and position-to- 

market data by mutually 

agreed-upon employment 

categories 

Review  No later than the 

first day of the 

Compensation 

Increase Plan (CIP) 

cycle 

H.4 Employee 

Compensation: Pay and 

Benefits 

8.  Employee Benefits Value 

(Ben/Val) 

Approve  Every two years for 

each benefit tier and 

whenever updated 

H.4 Employee 

Compensation: Pay and 

Benefits 

9.  Employee Benefits Cost 

Study Comparison for each 

benefit tier 

Approve  Annually for each 

benefit tier and 

whenever updated 

H.4 Employee 

Compensation: Pay and 

Benefits 

10.  Corrective Action Plan Approve  When the net benefit 

value per the 

Employee Benefits 

Cost Study 

Comparison exceeds 

the comparator 

group by more than 

five percent 

H.4 Employee 

Compensation: Pay and 

Benefits 

11.  ERISA section 103 audit 

results 

Information  Annually H.4 Employee 

Compensation: Pay and 

Benefits 
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Table J-7 

Deliverables List 

 

Deliverable 

Number Deliverable 

DOE 

Deliverable Due 

Contract 

Section/Requirement Action 

Response 

Time 

12.  Copy of qualified trustee or 

custodian’s certification 

serving as the basis for 

satisfying reporting 

requirements under ERISA 

section 104 

Information  Annually in years in 

which a limited 

scope ERISA 

section 103 audit is 

conducted 

H.4 Employee 

Compensation: Pay and 

Benefits 

13.  Pension Management Plan 

submitted in the iBenefits 

system 

Information  Not later than 

January 31 of each 

applicable year 

H.4 Employee 

Compensation: Pay and 

Benefits 

14.  Business case supporting 

request for reimbursement of 

contributions to defined 

benefit pension plans above 

the annual minimum required 

contribution for single 

employer or multiple 

employer defined benefit 

plans 

Approve  Early in the fiscal 

year but no later 

than the end of 

January 

H.4 Employee 

Compensation: Pay and 

Benefits 

15.  Business case supporting 

request for reimbursement of 

contributions to defined 

benefit pension plans above 

the annual minimum required 

contribution for multiple-

employer defined benefit 

plans 

Approve  Early in the fiscal 

year but no later 

than the end of 

November 

H.4 Employee 

Compensation: Pay and 

Benefits 

16.  Actuarial Valuation Reports 

for each designated pension 

plan funded by DOE 

Information  By the due date for 

filing IRS Form 

5500 

H.4 Employee 

Compensation: Pay and 

Benefits 

17.  Copies of IRS Form 5500 

with Schedules for each 

DOE-funded pension plan 

Information  No later than that 

submitted to the IRS 

H.4 Employee 

Compensation: Pay and 

Benefits 

18.  Copies of all forms in the 

IRS 5300 series submitted to 

the IRS 

Information  No later than that 

submitted to the IRS 

H.4 Employee 

Compensation: Pay and 

Benefits 
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Table J-7 

Deliverables List 

 

Deliverable 

Number Deliverable 

DOE 

Deliverable Due 

Contract 

Section/Requirement Action 

Response 

Time 

19.  For proposed changes to 

pension plans: 1) copy of the 

current plan with proposed 

new amendment indicated in 

redline/strikeout, 2) analysis 

of the impact of proposed 

changes, 3) legal explanation 

of the proposed changes, 4) 

Summary Plan Description, 

and 5)any  additional 

information requested by the 

CO 

Approve  At least 60 days 

prior to adoption of 

changes 

H.4 Employee 

Compensation: Pay and 

Benefits 

20.  New benefit plans and 

changes to plan design or 

funding methodology with 

justification 

Approve  Prior to 

implementation 

H.4 Employee 

Compensation: Pay and 

Benefits 

21.  Settlement proposal 

including a determination 

statement when operations at 

a designated DOE facility are 

terminated and no further 

work is to occur 

Information  Upon termination of 

operations at the 

subject DOE facility 

H.4 Employee 

Compensation: Pay and 

Benefits 

22.  Termination of a pension 

plan 

Approve  At least 60 days 

prior to the 

scheduled date of 

plan termination 

H.4 Employee 

Compensation: Pay and 

Benefits 

23.  Early-out program, window 

benefit, disability program, 

plan-loan feature, employee 

contribution refund, asset 

reversion or incidental 

benefits 

Approve  Prior to 

implementation 

H.4 Employee 

Compensation: Pay and 

Benefits 

24.  Notification of intent to 

submit or agree to any 

collective bargaining 

proposal 

Information  Prior to submitting 

or agreeing 

H.8 DOE-H-7025 Labor 

Relations (Sep 2017) 

25.  Notification of all labor 

relations issues and the 

matters of local interest 

specified in the referenced 

Contract Section 

Information  In a timely manner H.8 DOE-H-7025 Labor 

Relations (Sep 2017) 

26.  Davis-Bacon Act violations Information  As and when 

identified 

H.9 DOE-H-7026 

Additional Labor 

Requirements (Sep 2017) 
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Table J-7 

Deliverables List 

 

Deliverable 

Number Deliverable 

DOE 

Deliverable Due 

Contract 

Section/Requirement Action 

Response 

Time 

27.  Complaints and significant 

labor standards violations 

Information  As and when 

identified 

H.9 DOE-H-7026 

Additional Labor 

Requirements (Sep 2017) 

28.  Davis-Bacon Semi-Annual 

Enforcement Report 

Information  By April 21 and 

October 21 each 

year 

H.9 DOE-H-7026 

Additional Labor 

Requirements (Sep 2017), 

and 

H.11 Labor Standards 

29.  Specific workforce 

restructuring plan (Specific 

Plan) for planned workforce 

reductions of 100 or more 

employees 

Approve Within 10 

business days 

after submittal 

At least 10 working 

days in advance of 

the first 

communication 

planned to be given 

to the employees 

and public 

H.10 Workforce 

Restructuring 

30.  Copy of diversity analysis for 

involuntary separation 

action(s) affecting 100 or 

more contractor employees 

within a 12 month period 

Approve Within 10 

business days 

after submittal 

Prior to notification 

of employees 

selected for 

involuntary 

separation 

H.10 Workforce 

Restructuring 

31.  Request for labor standards 

determination via the 

submittal of proposed work 

packages that describe 

specific activities to be 

performed 

Approve  Prior to the start of 

any work activities 

H.11 Labor Standards 

32.  Standard Form 98 (98e), 

Notice of Intention to Make a 

Service Contract and 

Response Notice, for 

subcontracts determined to 

be subject to the Service 

Contract Labor Standards 

(SCLS) statute 

Approve  For all existing and 

newly awarded 

subcontracts upon 

determination that 

such subcontracts 

are subject to the 

SCLS statute 

H.11 Labor Standards 

33.  Notification of all labor 

standards issues 

Information  As soon as possible 

following the 

initiation/ 

identification of an 

issue(s) 

H.11 Labor Standards 

34.  New compensation policies 

and all initial proposals for 

self-insurance 

Approve  Prior to 

implementation 

H.12 DOE-H-2003 

Worker’s Compensation 

Insurance (Oct 2014) 

35.  Worker compensation 

settlement claims that exceed 

Approve  Prior to settlement H.12 DOE-H-2003 

Worker’s Compensation 

Insurance (Oct 2014) 
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Table J-7 

Deliverables List 

 

Deliverable 

Number Deliverable 

DOE 

Deliverable Due 

Contract 

Section/Requirement Action 

Response 

Time 

the threshold established by 

the CO 

36.  Proposed significant change 

to Contractor’s workers 

compensation coverage 

Approve  Prior to effecting 

any significant 

change 

H.12 DOE-H-2003 

Worker’s Compensation 

Insurance (Oct 2014) 

37.  Copies of insurance policies 

or insurance arrangements 

Review  Not later than 30 

days after purchase 

date  

H.13 DOE-H-2073 Risk 

Management and 

Insurance Programs 

(Dec. 2014) 

FAR 52.228-5, 

Insurance 

38.  Statement that use of self-

insurance claims reserve is 

exclusively for payment of 

insurance claims and losses 

Review  If and when a self-

insurance claims 

reserve is 

established 

H.13 DOE-H-2073 Risk 

Management and 

Insurance Programs 

(Dec. 2014) 

39.  Annual accounting and 

justification as to the 

reasonableness of the claims 

reserve  

Review  Annually H.13 DOE- H-2073 Risk 

Management and 

Insurance Programs 

(Dec. 2014) 

40.  Insurance Experience 

Reports for each type of 

insurance 

Review  Annually H.13 DOE-H-2073 Risk 

Management and 

Insurance Programs 

(Dec. 2014) 

41.  Report of insurance costs 

and/or self-insurance charges 

Review  Annually H.13 DOE-H-2073 Risk 

Management and 

Insurance Programs 

(Dec. 2014) 

42.  Any change in program 

direction regarding successor 

contractor or insurance 

policy cancellation 

Approve  Prior to effecting 

any change 

H.13 DOE-H-2073 Risk 

Management and 

Insurance Programs 

(Dec. 2014) 

43.  Contract Funds Status Report 

for each project being 

executed under DOE O 413.3 

Information  Quarterly H.16 DOE-H-2024 

Earned Value 

Management System 

44.  Notification of proposed 

changes to the EVMS 

procedures and the impact of 

those changes 

Approve for 

capital asset 

projects 

valued at 

$100M or 

more, 

otherwise, 

Review 

 Prior to 

implementation 

H.16 DOE-H-2024 

Earned Value 

Management System 
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Table J-7 

Deliverables List 

 

Deliverable 

Number Deliverable 

DOE 

Deliverable Due 

Contract 

Section/Requirement Action 

Response 

Time 

45.  Proposed over-target 

schedule or over-target 

baseline restructuring action 

Approve  Prior to 

implementation 

H.16 DOE-H-2024 

Earned Value 

Management System 

46.  Written notice of planned 

negotiations with regulators 

regarding NOVs/NOAVs and 

fines and penalties 

Information  In advance of 

conducting 

negotiations 

H.20 DOE-H-2014 

Contractor Acceptance of 

Notices of Violation or 

Alleged Violations, Fines, 

and Penalties 

47.  Notification of receipt of 

service from the regulators of 

NOVs/NOAVs and fines and 

penalties 

Information  Promptly upon 

receipt 

H.20 DOE-H-2014 

Contractor Acceptance of 

Notices of Violation or 

Alleged Violations, Fines, 

and Penalties 

48.  Written notice of proceeding 

related to bankruptcy on the 

part of any of the signatories 

to the Performance 

Guarantee Agreement 

Information  Promptly upon 

initiation of such 

proceedings 

H.21 DOE-H-2016 

Performance Guarantee 

Agreement 

49.  Notification of change to an 

existing system of records or 

if a new system of records is 

needed 

Information  Immediately 

following the 

discovery of a 

discrepancy 

H.23 DOE-H-2018 

Privacy Act System of 

Records (Oct 2014) 

50.  Notification that system of 

records listing is accurate and 

up to date 

Information  Annually H.23 DOE-H-2018 

Privacy Act System of 

Records (Oct 2014) 

51.  Confirmation of the issuance 

of a suspension or stop-work 

order 

Information  Promptly following 

issuance 

H.25 DOE-H-2021 Work 

Stoppage and Shutdown 

Authorization (Oct 2014) 

52.  Recommendations and/or 

suggestions on individual 

assignment and transfer of 

this prime contract or 

existing or future other prime 

contracts 

Review  Prior to transfer or 

assignment 

H.29 DOE-H-2043 

Assignment and Transfer 

of Prime Contracts and 

Subcontracts (Oct 2014) 

(Revised) 

53.  Annual plan for community 

commitment activities report 

Information  Annually H.30 DOE-H-2045 

Contractor Community 

Commitment (Oct 2014) 

(Revised) 

54.  Report on community 

commitment plan progress 

Information  Semi-annually H.30 DOE-H-2045 

Contractor Community 

Commitment (Oct 2014) 

(Revised) 
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Table J-7 

Deliverables List 

 

Deliverable 

Number Deliverable 

DOE 

Deliverable Due 

Contract 

Section/Requirement Action 

Response 

Time 

55.  Annual Diversity Report Information 

if not 

changed 

 Annually H.31 DOE-H-2046 

Diversity Program (Oct 

2014) 

56.  Draft copy of any planned 

communications or releases 

of information to the public, 

the media, or Members of 

Congress 

Approve Prior to the 

planned issue 

date 

At least 10 calendar 

days prior to the 

planned issue date 

H.32 DOE-H-2048 Public 

Affairs – Contractor 

Releases of Information 

(Oct 2014) 

57.  Report of all job-related 

injuries and/or illnesses 

which occur in any DOE 

facility 

Review  Immediately H.34 DOE-H-2053 

Worker Safety and Health 

Program in Accordance 

with 10 CFR 851 (Oct 

2014) 

58.  Copy of occupational safety 

and health self-assessments 

and/or inspections of work 

sites for job hazards 

Review  Upon request H.34 DOE-H-2053 

Worker Safety and Health 

Program in Accordance 

with 10 CFR 851 (Oct 

2014) 

59.  Notification of plans to either 

award or use a new teaming 

subcontract or replace an 

existing approved teaming 

subcontract  

Approve  Prior to effecting 

such change 

H.35 DOE-H-2058 

Designation and Consent 

of Teaming Subcontracts 

– Alternate 1 (Oct 2014) 

60.  Notification of plans to use a 

new, or replace, one or more 

approved teaming 

subcontract or replace an 

existing approved teaming 

subcontract 

Approve  Prior to effecting 

such change 

H.35 DOE-H-2058 

Designation and Consent 

of Teaming Subcontracts 

– Alternate 1 (Oct 2014) 

61.  Report of any antiquities 

discovered in the course of 

the performance of work 

Information  Upon discovery H.36 DOE-H-2059 

Preservation of 

Antiquities, Wildlife, and 

Land Areas (Oct 2014) 

62.  Notification when an 

employee no longer requires 

access to the Government 

information technology 

systems 

Information  Immediately H.39 DOE-H-2064 Use 

of Information 

Technology Equipment, 

Software, and Third Party 

Services – Alternate 1 

(Oct 2014) 

63.  Notification of a reason to 

believe that the contractor’s 

utilization of Government 

furnished existing computer 

software may involve or 

Information  Promptly H.39 DOE-H-2064 Use 

of Information 

Technology Equipment, 

Software, and Third Party 

Services – Alternate 1 

(Oct 2014) 
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Table J-7 

Deliverables List 

 

Deliverable 

Number Deliverable 

DOE 

Deliverable Due 

Contract 

Section/Requirement Action 

Response 

Time 

result in a violation of the 

software licensing agreement 

64.  Notification of any changes 

to key personnel 

Approval  At least 60 days in 

advance of any 

changes to key 

personnel 

H.43 DOE-H-2070 Key 

Personnel – Alternate 1 

(Oct 2014) 

65.  Notification of potential 

impacts of the Contractor’s 

compliance with any 

revisions made to the listing 

of directives by the CO 

Review  Within 30 days after 

receipt of the CO’s 

notice of a planned 

revision to the 

listing of directives 

H.44 DOE-H-2071 

Department of Energy 

Directives (Oct 2014) 

66.  Notification of the award of 

any subcontract the 

Contractor believes may be 

subject to the requirements of 

10 CFR Part 707 

Review  Not less than 30 

days prior to 

subcontract award 

H.49 DOE-H-2080 

Agreement Regarding 

Workplace Substance 

Abuse Programs at DOE 

Sites (Apr 2018) 

67.  Cost information submitted 

to the DOE EEOICPA 

Information  By the 10th of each 

month 

H.54 Energy Employees 

Occupational Illness 

Compensation Program 

Act (EEOICPA) 
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Table J-7 

Deliverables List 

 

Deliverable 

Number Deliverable 

DOE 

Deliverable Due 

Contract 

Section/Requirement Action 

Response 

Time 

68.  Submittal of materials 

pertaining to permitting 

actions for permits where the 

Contractor is the sole 

permitee 

Review  Whenever 

reasonably possible, 

not later than 90 

days prior to the 

submittal of such 

materials to the 

regulatory agency 

H.55 Environmental 

Compliance 

69.  Notification of any issues or 

changes in the regulatory 

environment that impact or 

may impact contractor 

implementation of any permit 

requirement where DOE is 

the permitee or the Contractor 

and DOE are joint permitees 

Information  Whenever 

reasonably possible, 

not later than 90 

days prior to the 

date they are to be 

submitted to the 

regulatory agency 

H.55 Environmental 

Compliance 

70.  Submittal of materials 

pertaining to permitting 

actions for permits where 

DOE is the permitee or the 

Contractor and DOE are joint 

permitees 

Review  Whenever 

reasonably possible, 

not later than 90 

days prior to the 

date they are to be 

submitted to the 

regulatory agency 

H.55 Environmental 

Compliance 

71.  Draft permit applications and 

other regulatory materials 

necessary to be submitted to a 

regulatory agency 

Review  Not later than 90 

days prior to the 

date they are to be 

submitted to the 

regulatory agency 

H.55 Environmental 

Compliance 

72.  Final permit applications and 

other regulatory materials 

necessary to be submitted to a 

regulatory agency 

Approve  At least 30 days 

prior to the date of 

submittal to the 

regulatory agency 

H.55 Environmental 

Compliance 

73.  Copies of all environmental 

permits, authorizations and 

regulatory approvals issued to 

the Contractor by regulatory 

agencies 

Information  Immediately upon 

receipt 

H.55 Environmental 

Compliance 

74.  Documentation such as 

letters, reports, or other such 

materials transmitted either to 

or from regulatory agencies 

relating to contract work 

Information  Immediately upon 

receipt 

H.55 Environmental 

Compliance 
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Table J-7 

Deliverables List 

 

Deliverable 

Number Deliverable 

DOE 

Deliverable Due 

Contract 

Section/Requirement Action 

Response 

Time 

75.  Certification statement 

regarding  information that 

DOE is requested to sign as 

required by the regulation or 

permit or as specified in the 

referenced contract section 

Information  Immediately upon 

receipt 

H.55 Environmental 

Compliance 

76.  “Lessons learned” 

evaluations regarding 

established Mentor-Protégé 

Program 

Information  At the conclusion of 

the master IDIQ 

contract 

H.59 Mentor-Protégé 

Program 

77.  Actions to acquire, utilize, 

and dispose of real property 

assets 

Approve  Prior to taking 

action 

H.64 Real Property Asset 

Management 

78.  Plan to Address Site 

Operations Contractor 

services in Attachment J-3 

Approve  Within 15 days of 

NTP of Task Order 

2  

C.1(k) Graded Approach 

79.  Graded Approach for 

Implementation of Contract 

Requirements Plan for 

streamlined processes  

Approve  Within first 6 

months of Task 

Order 3 

C.1(k) Graded Approach 

80.  Quarterly Maintenance 

Updates 

Information  Within 30 days 

following the end of 

the quarter 

C.2.1 Liquid Waste 

Operations 

81.  Annual Radioactive Waste 

Tank Inspection Program 

Report 

Review  Annually C.2.1.1.2 Tank Farm 

Operations 

82.  Saltstone Annual 

Groundwater Report 

Review  Annually C.2.1.3.2 Saltstone 

Disposal Facility (SDF) 

83.  CD-4 Package per SDU/SDU 

Project  

Approve  For SDU 8-12 as 

required  

C.2.2.1 Saltstone 

Disposal Unit 

Construction 

84.  Performance Assessment 

analysis as necessary to 

maintain compliance as 

required per DOE O 435. 

 

Review 

 As required. C.2.2.1 Saltstone 

Disposal Unit 

Construction, and C.2.1.1 

Tank Farms 

85.  LW Contractor Certification 

of Readiness to assume 

responsibility for SWPF 

Operations  

Approve  Within 90 days  of 

start of SWPF 

transition to LW 

Task Order 

C.2.2.2 Salt Waste 

Processing Facility 

Transition  

86.  Report of any discrepancies 

from existing SWPF project 

inventory records for all 

nuclear and non-nuclear real 

and personal property 

Information  Within 60 days 

following SWPF 

operations transition 

to IMCC 

C.2.2.2 Salt Waste 

Processing Facility 

Transition 
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Table J-7 

Deliverables List 

 

Deliverable 

Number Deliverable 

DOE 

Deliverable Due 

Contract 

Section/Requirement Action 

Response 

Time 

87.  FFA Annual Report on Status 

of HLW Tanks Being 

removed from Service 

Review  Annually C.2.2.3 Tank Closures 

88.  Request to enter Sampling 

and Analysis Phase and 

obtain preliminary cease 

waste removal concurrence 

Concur  For each tank and 

ancillary 

equipment/structures 

as listed in the 

Consolidated 

General Closure 

Plan for F-Area and 

H-Area Waste Tank 

Systems 

C.2.2.3.1 Tank Heel 

Removal and Residual 

Sampling 

89.  FFA Final Cease Waste 

Removal  

Concur  For each tank and 

ancillary 

equipment/structures 

as listed in the 

Consolidated 

General Closure 

Plan for F-Area and 

H-Area Waste Tank 

Systems 

C.2.2.3.1 Tank Heel 

Removal and Residual 

Sampling 

90.  Closure Module Concur  For each tank and 

ancillary 

equipment/structures 

as listed in the 

Consolidated 

General Closure 

Plan for F-Area and 

H-Area Waste Tank 

Systems 

C.2.2.3.1 Tank Heel 

Removal and Residual 

Sampling 

91.  Tier 2 Closure Plan Approve  For each tank and 

ancillary 

equipment/structures 

as listed in the 

Consolidated 

General Closure 

Plan for F-Area and 

H-Area Waste Tank 

Systems 

C.2.2.3.1 Tank Heel 

Removal and Residual 

Sampling 

92.  Request closed tank(s) be 

added to the Hazardous 

Waste Permit and removed 

from the Industrial 

Wastewater Permit 

 

Concur  Following tank 

closure and isolation 

C.2.2.3.3 Tank Grouting 
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Table J-7 

Deliverables List 

 

Deliverable 

Number Deliverable 

DOE 

Deliverable Due 

Contract 

Section/Requirement Action 

Response 

Time 

93.  Documented Safety Analysis 

(DSA) and Technical Safety 

Requirements (TSRs) for the 

CSTF and DWPF, including 

an associated implementation 

plan 

Approve  Within three years 

of the Notice to 

Proceed 

C.2.2.4 Safety Basis 

Upgrade 

94.  DSA Annual Updates to the 

DSA/TSR for the CSTF, 

DWPF, SWPF, and Saltstone 

Facility to comply with 10 

CFR 830, Subpart B 

Approve  Annually C.2.2.4 Safety Basis 

Upgrade  

10 CFR830, Subpart B 

95.  Comprehensive Liquid Waste 

System Plan 

Approve  Annually  C.2.2.5 System 

Optimization 

96.  Analysis of Alternatives to 

return Tank 48 to service 

Review  Upon Contractor 

determination that it 

is advantageous to 

return Tank 48 to 

service 

C.2.2.5.5 Tank 48 

Recovery 

97.  Propose Technology 

Development and 

Deployment Activities 

Concur  As identified C.2.2.5.6 Technology 

Development and 

Deployment 

98.  Glass Waste Storage 

Building #2 Canister Double 

Stacking Implementation 

Plan 

Approve  By March 31, 2023  C.2.2.6 Additional Glass 

Waste Storage Capability  

99.  Program and Project 

Management Requirements 

Gap Analysis 

Information  Within 6 months 

after completion of 

the Transition task.  

C.5.1 Project Support 

Performance 

Requirements 

100.  Program Management Plan Approve  As directed by DOE C.5.1.1 Program and 

Project Management, and 

101.  Contract Performance 

Baselines 

Approve  As directed by DOE C.5.1.4 Contract 

Performance Baseline 

Submittals 

102.  Monthly Performance Report  Information  By 15th of each 

month 

C.5.2.1 Monthly 

Performance Report 

103.  CPB Level Risk 

Management Plan 

Approve  As directed by DOE C.5.5 Risk Management 
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Number Deliverable 

DOE 

Deliverable Due 
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Section/Requirement Action 
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104.  Workplace Substance Abuse 

Program Implementation 

Plan 

Approve  Update as required C.6.1.1 Workplace 

Substance Abuse 

Programs 

10 CFR 707 Workplace 

Substance Abuse 

Programs at DOE Sites  

DOE O 350.1 Contractor 

Human resources 

Management Program 

FAR 52.236-6 Drug-Free 

Workplace 

105.  Integrated Safety 

Management System (ISMS) 

Program Description 

Approve  As directed by DOE C.6.1.2 Safety Culture 

Integrated Safety 

Management System 

(ISMS) 

106.  Quality Assurance Plan 

(QAP) 

Approve   Update as required 

 

C.6.5 Quality Assurance 

DOE O 414.1D 

10 CFR 830 Subpart A  

107.  Quality Assurance Plan 

Graded Approach 

Approve  If prepared as a 

standalone document 

combined with the 

QAP 

C.6.5 Quality Assurance 

108.  Training Implementation 

Matrix 

Approve 45 days Annually C.6.7 Training 

DOE O 426.2 

109.  Nuclear Maintenance 

Management Program 

descriptive documents 

Approve 60 days Every three years or 

as directed by DOE 

C.6.12.2 Nuclear Facility 

Maintenance 

110.  Personal Property and 

Material Management 

Program 

Approve  As directed by DOE 
C.7.1 Personal Property 

Management Program 

111.  Contractor Controlled 

Inventory 

Information  As directed by DOE C.7.1 Personal Property 

Management Program 

112.  GFS&I Request Approve  12 months in 

advance projection 

C.8.2 Government-

Furnished Services and 

Information 

113.  GFS&I Quarterly Updates Approve  Quarterly C.8.2 Government-

Furnished Services and 

Information 

114.  Records Management Plan Approve  As directed by DOE C.9 Records 

115.  Electronic Records 

Management  System Plan 

Approve  As directed by DOE C.9.1 Electronic Records 

Management System 
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116.  External Affairs/Internal 

Communication Program 

Description 

Approve  As directed by DOE C.12 External Affairs 

117.  Interface Management Input Information  As directed by DOE C.13 Savannah River Site 

Interface Management 

118.  Spend Plan Information Annually Annually, by the end 

of the first quarter 

unless otherwise 

specified 

C.14 Business Performance 

Requirements 

 

119.  Spend Plan Variances Information Monthly By the 10th of each 

month reporting the 

prior month’s data 

C.14 Business Performance 

Requirements 

 

120.  Invoice  

 

Information Monthly By the 5th of each 

month for the prior 

month invoices 

C.14 Business Performance 

Requirements 

 

121.  Contract Funds Status Report  

 

Information Monthly Monthly, by the 15th 

of each month 

reporting the prior 

month’s data  

 

C.14 Business Performance 

Requirements 

 

122.  FY End Requirements and 

Beginning FY Budget 

Planning Requirements  

 

 

Information Annually Annually, by 

September 15 unless 

otherwise specified  

 

C.14 Business Performance 

Requirements 

 

123.  Accruals and Supporting 

Detail  

 

Information Monthly Monthly, by the 3rd 

day of each month 

unless otherwise 

specified  

 

C.14 Business Performance 

Requirements 

 

124.  Maintenance of Facilities and 

Equipment Reports  

 

Information Quarterly Quarterly, by 

October 15, January 

15, April 15, and 

July 15 or as 

otherwise requested  

 

C.14 Business Performance 

Requirements 
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DOE 

Deliverable Due 

Contract 

Section/Requirement Action 

Response 

Time 

125.  Monthly Reconciliations 

between Invoice Summaries 

and General Ledger 

Accounting Excel® 

Transaction Data  

Monthly Reconciliations 

between Invoice Summaries 

and General Ledger 

Accounting Excel® 

Transaction Data  

 

Information As Needed Within 5 Business 

Days Upon Request 

C.14 Business Performance 

Requirements 

 

126.  Institutional Cost Report  

 

Information Annually  By October 15th for 

information from 

Prior Fiscal Year 

C.14 Business Performance 

Requirements 

 

127.  Unallowable Cost Reports 

showing costs taken off 

contract in Excel® format 

along with invoice credit to 

the Government directly 

following  

 

Information Quarterly By the 15th of the 

Month following 

Quarter End 

C.14 Business Performance 

Requirements 

 

128.  Reports and Information 

Supporting 3rd and 4th Quarter 

DOE Financial Statement 

Disclosures  

 

Information July 10th 

October 10th 

Twice per year; 3rd 

and 4th quarters, data 

ending no later than 

June 30 and 

September 30, 

unless otherwise 

specified  

 

C.14 Business Performance 

Requirements 

 

129.  Conference Management 

Request Forms and 

Conference Management 

Reports  

 

Information Varies* 90 days prior to 

attendance for each 

conference request 

(120 days prior if 

hosting); no later 

than 10 days 

following the 

conference for 

reporting conference 

actual costs unless 

otherwise specified  

 

C.14 Business Performance 

Requirements 

 

130.  Internal Audits Information Within 30 days 

of completion 

Upon completion of 

audits 

C.14.2 Internal Audit 
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131.  Internal Audits Information Within 5 days 

of confirmed 

significant 

findings, 

including 

instances of 

fraud 

During the conduct 

of audits at the time 

significant findings 

are determined 

C.14.2 Internal Audit 

132.  Annual Improper Payment 

Reporting 

Information Within 30 

days of receipt 

of request, 

typically 

occurs in July 

Annually C.14 Business 

Performance 

Requirements   

133.  Annual Subcontract Audit 

Plans 

Approve By July 1st for 

the upcoming 

Fiscal Year 

Annually C.14.2 Internal Audit 

134.  Annual Internal Audit Plans Approve By July 1st for 

the upcoming 

Fiscal Year 

Annually C.14.2 Internal Audit 

135.  Internal Audit Design 

Implementation Plan 

Approve Submitted 

within 30 days 

of each 

required 

interval 

Within 30 days of 

Task Order Award 

At each 5th Year of 

Task Order 

Performance 

Upon the exercise of 

a Task Order 

Extension 

C.14.2 Internal Audit 

136.  Cost Accounting Standards 

(CAS) Disclosure Statement 

Approve By July 1st for 

the upcoming 

Fiscal Year 

Annually C.14 Business 

Performance 

Requirements   

137.  Annual Assurance 

Memorandum 

Approve By June 15th 

of each Fiscal 

Year 

Annually C.14.2 Internal Audit 

138.  Management Representation 

Letter 

Approve By September 

1st of each 

Fiscal Year 

Annually C.14.2 Internal Audit 

139.  Status of recommendations 

resulting from management 

audits  

Information  By No Later than the 

15th of the Month 

following Quarter 

End 

C.14.2 Internal Audit 

140.  Notification of significant 

staff concerns or allegations 

of retaliation or harassment 

Information  Every 6 months or 

when requested.   

C.14.3 Employee 

Concerns Program 
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141.  Summary of Employee 

concern activity data with 

respect to the ECP  

Information  Every 6 months or 

when requested.   

C.14.3 Employee 

Concerns Program 

142.  Master ID/IQ Closeout Approve  Contract Completion F.4 Master ID/IQ Task 

Order Close-out 

143.  Once the contractor assurance 

system description is 

approved, timely notification 

must be made to the 

Contracting Officer of 

significant assurance system 

changes. 

Review  Prior to changes 

being made 

C. 10 Contractor 

Assurance System 

DOE O 226.1B 

144.  Fire Protection Program Plan Approve  Prior to major 

changes being made 

C.6.13 Fire Protection 

Program 

DOE O 420.1C  

145.  Plan for CSTF and DWPF 

safety basis upgrade  

Approve  6 months from NTP C.2.2.4 Safety Basis 

Upgrade  

146.  CSTF and DWPF DSA/TSR 

revisions 

Approve  Three years from 

NTP 

C.2.2.4 Safety Basis 

Upgrade 

147.  Personal Property and 

Material Management Plan 

Approve  Within 15 Calendar  

days 

C.7.1 Personal Property 

Management 

FAR 52.245-1 

148.  Conduct and complete a joint 

100% inventory of all 

assigned GFE/Personal 

Property with outgoing 

contractor. 

Approve  Within 60 Calendar 

Days 
C.7.1 Personal Property 

Management 

FAR 52.245-1 

 

149.  Contractor Controlled 

Inventory 

Information  Within 15 Calendar  

days 

C.7.1 Personal Property 

Management 

FAR 52.245-1 

150.  GFS&I Request Approve  12 months in 

advance projection. 

C.8.2 Government 

Furnished Services and 

Information 

151.  Obtain a qualified third-

party audit of the 

Contractor's EMS 

Approve  Every 3 years C.6.8.2 Environmental 

Compliance Activities 

152.  Data call/BOD/ED responses Review  As directed by DOE C.8.1 Information 

Technology and Cyber 

Security Management 

153.  Cyber Security Incident 

Report 

Information  As needed C.8.1 Information 

Technology and Cyber 

Security Management 
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154.  Capital Planning investment 

reports 

Review  Monthly, annually, 

or as directed by 

DOE 

C.8.1 Information 

Technology and Cyber 

Security Management 

DOE O 200.1A 

155.  Cost and Risk Reduction 

Reporting 

Information  As directed C.8.1 Information 

Technology and Cyber 

Security Management 

DOE O 200.1 A 

156.  Data call responses Review  As directed C.8.1 Information 

Technology and Cyber 

Security Management 

157.  Achievement/Status Report Review  Monthly C.8.1 Information 

Technology and Cyber 

Security Management 

158.  Business Impact Analysis 

(BIA) 

Review  Within 5 months of 

task order 3 start 

date and updated as 

needed 

C.8.1 Information 

Technology and Cyber 

Security Management 

DOE O 200.1A 

DOE O 205.1C 

159.  Disaster Recovery/COOP 

Test Report 

Review  Annually C.8.1 Information 

Technology and Cyber 

Security Management 

DOE O 205.1C 

160.  IT Performance Metrics Concur  As directed C.8.1 Information 

Technology and Cyber 

Security Management 

161.  Certification and 

Accreditation Documentation 

Approve  Annually or as 

directed by DOE 

C.8.1 Information 

Technology and Cyber 

Security Management 

DOE O 205.1C 

162.  GFS&I Request Approve  12 months in 

advance projection 

C.8.2 Government-

Furnished Services and 

Information 

163.  GFS&I Quarterly Updates Approve  Quarterly C.8.2 Government-

Furnished Services and 

Information 

164.  Employee Headcount Approve  Quarterly H.9 DOE-H-7026 

Additional Labor 

Requirements (Sep 2017) 

165.  County of Resident Report Approve  Quarterly H.9 DOE-H-7026 

Additional Labor 

Requirements (Sep 2017) 
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166.  Emergency Management 

Hazards Surveys (HS) and 

Emergency Planning Hazards 

Analyses (EPHAs) 

maintenance and updates for 

CSTF and DWPF  

Approve Every 3 years 

or a substantial 

changes within 

the facility 

 DOE O 151.1D 

167.  Establish and maintain an 

emergency management 

program that complies with 

the emergency management 

core program requirements in 

DOE O 151.1.  The 

Contractor’s Emergency 

Management Program shall 

be consistent with DOE 

requirements and the 

centralized SRS Operations 

Contractor’s EP Program. 

The Site Operations 

Contractor EP program 

establishes processes and 

instructions for all Contractor 

Sitewide EP activities. 

Approval Annually   

DOE O 151.1D 

168.  Maintain a 24 hours per day, 

7 days per week capability to 

staff the required facility 

specific emergency response 

organization positions within 

60 minutes of receipt of 

notification from the 

Occurrence Notification 

Center. The Emergency 

Management program shall 

be coordinated with the Site 

Operations Contractor who 

has overall responsibility for 

integrating Site emergencies. 

Concur Daily  DOE O 151.1D 

169.  Emergency Management 

annexes maintenance and 

upgrades  

Review Annually  DOE O 151.1D 

170.  Designate an individual to 

administer the Emergency 

Management Program and 

coordinate with the Site 

Operations Contractor. 

Review As needed  DOE O 151.1D  

DOE O 150.1A 
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171.  Develop an Emergency 

Readiness Assurance Plan 

(ERAP) in coordination with 

the Site Operations 

Contractor 

Approve Annually  DOE O 151.1D 

172.  Provide support and 

information as requested by 

the Site Operations 

Contractor and DOE-SR for 

development of Emergency 

Management / Preparedness 

programs. 

Concur Annually  DOE O 151.1D  

DOE O 150.1A 

173.  Support facility access to fire 

services personnel and notify 

the Site Operations 

Contractor of work activities, 

events, and incidents that may 

require Fire Services 

involvement and/or response 

(e.g., medical assistance, 

hazardous or radiological 

emergency help, 

drills/exercises, etc.). 

Review Daily  DOE O 151.1D 

174.  Maintain a personnel 

accountability system to be 

utilized during Operational 

Emergencies (OEs) and 

Continuity of Operations 

(COOP) events 

Concur Annually  DOE O 151.1D 

DOE O 150.1A 

175.  Provide facility-specific 

training on ERO positions 

within CSTF and DWPF. 

Training may include, but is 

not limited to classroom, 

Web-based, tabletop drills; 

limited scope performance 

tests, and drills. 

Concur As necessary  DOE O 151.1D 

DOE O 150.1A 
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176.  Develop and conduct drills 

for CSTF and DWPF in 

coordination with the Site 

Operations Contractor. This 

includes providing a Lessons 

Learned document and/or 

After Action Report (AAR). 

The program must utilize the 

Site Operations Contractor 

system for the assessment and 

to track any identified 

Findings, Deficiencies or 

Improvement Items 

Review Annually and 

after each 

activation of 

the facility 

ERO 

 DOE O 151.1D 

DOE O 150.1A 

177.  Develop and conduct annual 

facility-level exercises in 

CSTF and DWPF in 

coordination with the Site 

Operations Contractor. This 

includes an AAR submitted 

to the Site Operations 

Contractor for approval. The 

program must utilize Site 

Operations Contractor system 

for the assessment and to 

track any identified Findings, 

Deficiencies or Improvement 

Items 

Approval Annually  DOE O 151.1D 

DOE O 150.1A 

178.  Maintain a CSTF and DWPF 

facility self-assessment 

program. The program must 

utilize the Site Operations 

Contractor system for the 

assessment and to track any 

identified Findings, 

Deficiencies or Improvement 

Items  

Approve Per DOE 

requirements 

 DOE O 151.1D  

179.  Maintain a Continuity of 

Operations (COOP) Program 

including but not limited to, 

plans, procedures, training, 

drills/exercises, quarterly 

accountability drills, etc. in 

accordance with the Site 

Operations Contractor 

 Quarterly and 

annually 

 DOE O 150.1A 
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180.  Wildland Fire Management 

Plan 

Approve  At the end of 

Transition and prior 

to major changes 

being made 

C.6.13 Fire Protection 

Program 

DOE O 420.1C  

Acronyms: 

CFR Code of Federal Regulations FAR Federal Acquisition Regulation 

DOE U.S. Department of Energy MEPP Multiple Employer Pension Plan 

CO Contracting Officer NTP  Notice to Proceed 

DOE O DOE Order TO   Task Order 

 

Note: Task Order Deliverables are not included in this table. Task Order Deliverables will be 

specified within each Task Order. 

 

 


